INDEX

A

	15-1
Abbreviations	1-1
Acceptance	
of contract	7-29
of defective or nonconforming work	5-7
, payment after	9-17
	5-7
Access to the work	5-6
Acrylonitrile-Butadiene-Styrene composite sewer pipe	1302-5
Act	
Environmental Quality	7-14
Actual wages	9-5
Additives, chemical	17-1
Addenda and Interpretations	2-7
Aggregates (see various sections covering)	
Aggregates bases	26-1
compaction	26-2
gradation	26-2
quality requirements	26-1
subgrade	26-2
Aggregate subbases	25-1
compaction	25-1
subgrade	25-1
Air-blown mortar	53-1
Air pollution control	7-7
Alternative equipment	5-9
Alternative materials or articles	6-2
Alternative methods of construction	5-9
Antitrust actions, assignment of	7-10
Apprentices	7-5
Approximate estimate	2-1
Archeological and paleontological rights	7-32
Arches, structural plate	
Arrangement	5-4
Asphalt concrete	39-1
Asphalt treated permeable base	29-1
Asphaltic emulsions	94-1, 37-1
Asphalts	92-1
Asphalts, liquid	93-1
Assignment of antitrust actions	7-10
Assignment of contract	8-2
Assignment of moneys due Contractor	8-2
Authority of Engineer	5-1
Authorized representative	5-6
Award and execution of contract	3-1
Award of contract	3-1

В

Backfill material, permeable	19-2
Backfill material, pervious	19-2
Backfill, structure	19-2, 1301-3
Backflow preventers	20-13
Back plate, signal and lighting	86-35
Ballasts, HPS	86-40
Ballasts, LPS	86-42
Bands, coupling, CMP	1302-4
Barricades	12-4
Barriers	83-1
Basements, septic tans, and cess pools, removal of	15-3
Bases	
aggregate	26-1
cement treated	27-1
deep lift asphalt	30-1
lean concrete	28-1
treated permeable	29-1
Basis of payment (see sections for various items of work)	
Bedding	101-4, 1301-2
Beginning of work	8-2
Bidders	
award to	3-1
bond	2-4
collusion among	2-5
debarment of	2-6
disqualification of	2-5
licensing of	7-6
proposal guaranty of	2-3
qualification of	2-6
relief of	2-4
Bids	
conditional	2-3
incomplete	2-3
rejection of	2-3
time and place of opening	
Bitumen ration	37-4
Bituminous seals	37-1
Bonds	
bidder's	2-4
contract	3-1
Brick	1305-2
Buildings, protection of	7-19
Burning regulations	7-7
-	

C

Car weights	9-2
Cast-in-place	
concrete minor structures	90-2
concrete pipe	101-3,1207-1
Cement content	90-1, 90-3
Cement mortar	1305-2
Cement, portland	40-1, 90-1, 1207-1
Cement treated bases	27-1
Cement treated permeable base	29-1
Certificates of compliance	6-3, 20-2
fence	80-1
fence gates	80-1
Changes	4-1
Changes in character of work	4-5
Character of work, changes in	4-4
Character of work, changes in	5-9
Character of workers	
Chemical additives	17-1
City furnished materials	6-1
City's right to carry out the work	8-13
Claim, notice of potential	9-11
Claims, final payment and	9-17
Clause, integration	7-32
Clay sewer pipe	1302-3
Cleaning up, final	4-1
Clearing and grubbing	16-1
Code, National Electric	86-1
Code, regulations and, signals and lighting	86-1
Code, Vehicle	7-12
Cofferdams	19-2
Collusion among bidders	2-5
Collusion, damage for	3-3
Commercial fertilizer	20-2
Compaction	19-3
Compaction equipment	19-3, 1301-9
Compaction relative	
Compaction, relative	21-2, 25-1
Completion	7.00
substantial	7-29
time of	8-4
Compliance, certificate of	6-4
Compliance with orders of the	
National Labor Relations Board	2-5
Compliance with the underground notification system	7-11
Concrete	
asphalt	39-1
curbs and sidewalks	73-1
piles	49-1
pavement	15-1
pavement, portland cement	40-1
pipe,	101-3, 101-6
P-Po,	101-5, 101-0

removal	15-2
structures	51-1
Concrete, portland cement	90-1
amount of water and penetration	90-2
cement	90-4
classes	90-1
minor	90-2
proportioning	90-1
Concrete members, prestressed	50-1
Concrete, removing	15-2
Concrete, sewer pipe	
non-reinforced	1207-1
reinforced	1207-1
Concrete slope protection	72-1
Concrete structures	51-1
Concurrent delays	8-13
Conditional bids	2-3
Conditions, proposal requirements and	2-1
Conductors, electrical conduit and Pull boxes	20-15
Conductors, signals and lighting	86-14
Conduit	
irrigation systems	20-15
signals and lighting	86-7
Cones, traffic	12-3
Conferences	5-11
Conform areas	21-2
Conformity with contract documents and allowable deviations	5-3
Construction area signs	12-1
	12-1
Construction area traffic control devices	12-1
Construction area traffic control devices	
Construction area traffic control devices	12-1
Construction area traffic control devices	12-1 12-5
Construction area traffic control devices	12-1 12-5 2-1
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract	12-1 12-5 2-1
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract acceptance of	12-1 12-5 2-1 8-13
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract acceptance of assignment of	12-1 12-5 2-1 8-13
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract acceptance of assignment of award of	12-1 12-5 2-1 8-13 7-29 8-2
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract acceptance of assignment of award of execution of	12-1 12-5 2-1 8-13 7-29 8-2 3-1
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract acceptance of assignment of award of execution of bonds	12-1 12-5 2-1 8-13 7-29 8-2 3-1 3-2
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract acceptance of assignment of award of execution of bonds completion of	12-1 12-5 2-1 8-13 7-29 8-2 3-1 3-2 3-1 8-4
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract acceptance of assignment of award of execution of bonds completion of continuation of	12-1 12-5 2-1 8-13 7-29 8-2 3-1 3-2 3-1
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract acceptance of assignment of award of execution of bonds completion of continuation of examination of	12-1 12-5 2-1 8-13 7-29 8-2 3-1 3-2 3-1 8-4 8-13 2-1
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract contract acceptance of assignment of award of execution of bonds completion of continuation of examination of failure to execute	12-1 12-5 2-1 8-13 7-29 8-2 3-1 3-2 3-1 8-4 8-13 2-1 3-2
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract acceptance of assignment of award of execution of bonds completion of continuation of examination of failure to execute liquidated damages	12-1 12-5 2-1 8-13 7-29 8-2 3-1 3-2 3-1 8-4 8-13 2-1 3-2 8-5
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract acceptance of assignment of award of execution of bonds completion of continuation of failure to execute liquidated damages plans	12-1 12-5 2-1 8-13 7-29 8-2 3-1 3-2 3-1 8-4 8-13 2-1 3-2 8-5 5-1
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract acceptance of assignment of award of execution of bonds completion of continuation of examination of failure to execute liquidated damages plans revocable items	12-1 12-5 2-1 8-13 7-29 8-2 3-1 3-2 3-1 8-4 8-13 2-1 3-2 8-5 5-1 4-5
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract acceptance of assignment of award of execution of bonds completion of continuation of examination of failure to execute liquidated damages plans revocable items scope of payment of	12-1 12-5 2-1 8-13 7-29 8-2 3-1 3-2 3-1 8-4 8-13 2-1 3-2 8-5 5-1 4-5 9-4
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract acceptance of assignment of award of execution of bonds completion of continuation of examination of failure to execute liquidated damages plans revocable items scope of payment of subcontracting of	12-1 12-5 2-1 8-13 7-29 8-2 3-1 3-2 3-1 8-4 8-13 2-1 3-2 8-5 5-1 4-5 9-4 8-1
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract acceptance of assignment of award of execution of bonds completion of continuation of examination of failure to execute liquidated damages plans revocable items scope of payment of subcontracting of termination of	12-1 12-5 2-1 8-13 7-29 8-2 3-1 3-2 3-1 8-4 8-13 2-1 3-2 8-5 5-1 4-5 9-4 8-1
Construction area traffic control devices Construction barricades Contents of proposal forms Continuation of Contract Contract acceptance of assignment of award of execution of bonds completion of continuation of examination of failure to execute liquidated damages plans revocable items scope of payment of subcontracting of	12-1 12-5 2-1 8-13 7-29 8-2 3-1 3-2 3-1 8-4 8-13 2-1 3-2 8-5 5-1 4-5 9-4 8-1

Contractor	
assignment of moneys	8-2
cooperation between	7-24
legal address of	7-31
liability of	7-20
licensing of laws	7-6
protest of	4-2
responsibility for damage	7-24
responsibility for work and materials	7-26
status of	5-5
Contractual liability insurance	7-21
Control valves, irrigation systems	20-17
Control of materials	6-1
Control of work	5-1
Controller assemblies, signals and lighting	86-32
	12-1
Convenience of traffic	7-15
Convenience, public	9-3
Conversion from weight to volume	
Cooperation	7-24
Coordination and interpretation of plans,	
standard specifications, and special provisions	5-2
Cost of engineering	8-5
Cost of tests, local materials	6-6
Costs	
actual	4-4
direct	9-5
Cost reduction incentive	5-9
Coupling bands	1302-3
Cultivation, erosion control	20-5
Culvert	
beddings	1301-6
excavation for,	1301-4
Curb construction	73-1
Curbs and sidewalks	73-2
Curing	24-1
Curing	2-1-1
D	
D	
Damage by storm, flood, tidal wave or earthquake	7-26
Damage by Storm, Hood, Huar wave or carmquake	7-24
Damage, responsibility for	
Damages for collusion	3-3
Damages, liquidated	8-6
Day, working	8-4
Debarment of bidders	2-6
Decreased quantities, increased or	4-3
Deduction for excess moisture in materials	9-3
Deep lift asphalt base	30-1
Defective materials	5-7, 6-2
Defective piles	49-1
Defective work accentance of	5.7

Defective work, removal of	5-7
Definitions, signals and lighting	86-1
Definition of terms	1-1
Delay, no pay for	8-6
Delays, concurrent	8-13
Delays, right of way	8-6, 8-7
Delays in completion of work	8-5
Delineators	82-1
Delineators, portable	12-6
Details, shop	5-1
Detectors, signals and lighting	86-36
inductive loop	86-36
magnetic	86-39
Detours	4-5
Deviations, conformity with contract documents and allowable	5-3
Diagram, mass	2-2
Differing site conditions	4-6
Direct costs	-
Discrepancies between drawings and figures	9-5, 9-10 5-3
Disinfecting and pressure testing, water systems	
Disinfecting and pressure testing, water systems	104-1
Disinfection	20-18
Disposal of material outside the project limits	7-22
Disputes, labor	8-5
Disqualification of bidders	2-5
Drainage and Sewer Facilities	1001 1
general requirements	1301-1
backfill and surface restoration methods	1301-2
dewatering	1301-3
existing utilities	1301-1
permit to permit excavation or trench work	1301-1
removal	15-1
survey monuments and points	1301-1
utilities excavation permit	1301-1
Drainage and sewer facilities	15-1
Drawings	
plans and working	5-1
record	5-4
Driveways, concrete	73-2
Driving piles	
Ductile iron pipe	101-2, 1207-9
Dust control	10-1
Dust palliative	18-1
Dust puntation in the second s	10 1
E	
Earthwork	19-1
Electrical installations for irrigation systems	20-15
Eliminated itams	20-13 4-4
Eliminated items	
Embankment construction	19-3
Emergencies	7-32

Emulsions, asphaltic	94-1
authority of	5-1
orders by the	5-5
Engineering, cost of	8-6
Engineering fabrics	88-1
Environmental Quality Act	7-14
Epoxy	95-1
Equipment	-
,alternative	5-8
and plants	5-7
asphalt concrete	39-5
identification of	5-7
lists and drawings, signals and lighting	86-1
on the work	9-7
	9-7 9-7
not on the work	
owner-operated	9-9
pumping plant	74-1
rental	9-6
repair of	7-30
Erosion Control	20-4
fiber	20-4
hydroseeding	20-4
liquid green dye	20-4
preparing soil for planting areas	20-5
Escrow agreement	
for security deposits in lieu of retention	9-14
Estimate	
approximate	2-1
final	9-17, 9-18, 9-19
monthly	9-12
semifinal	9-17
Examination of plans, specifications,	<i>J-11</i>
contract, and site of work	2-1
Excavating and backfilling, signals and lighting	86-3
	3-2
Execute contract, failure to	3-2 3-2
Execution of contract, award and	
Existing facilities	15-1
Existing and temporary electrical systems, maintaining	86-2
Exit ramp termini	
Expansion joints	
concrete curbs	73-1
concrete sidewalks	73-1, 73 - 3
Explosives, use of	7-19
Extension of time for completion	8-5, 8-6, 8-7
Extra work	4-5

F

ratic engineering	00-1
Facilities	
existing highway	15-1
miscellaneous highway	15-1
subterranean	15-3
utility and non-highway	8-6
Failure to execute contract	3-2
Faithful performance bond	3-1
Federal agencies	5-6
Fence	-
chain link	80-1
temporary	80-1
Fences and Gates	15-1, 80-2
Fertilizer,	20-2
Eiber grasion control	20-2
Fiber, erosion control	
Field test, signals and lighting	86-31
Final	
cleaning up	4-1
estimate	9-17
guarantee	7-31
inspection	5-9
pay quantities	9-2, 9-3, 9-4
payment and claims	9-17
Finishing roadway	22-1
Fixtures, signals and lighting	86-1
Flaggers	12-4
Flagging Costs	12-4
Flag trees, telescoping	12-2
Flashers, signals and lighting	86-33
Fog seal coat	37-7
	9-14
Force account payment	
Foreign materials	6-4
Forms, proposal	2-3
Foundation preparation	19-3
Foundations	0.1
signals and lighting	
Frames, covers, grates, and manhole	15-2
G	
	1202.2
Gasketed joints, rubber	1302-3
Gate valves, irrigation systems	20-13
Gates chain link fence	80-1, 80-2
Gifts, prohibition of	7-11
Grading of aggregates (see sections for various classes of work)	
Groove and grind pavement	42-1
Grounding, bonding and, signals and lighting	86-27
Grubbing, clearing and	16-1

Guaranties, instruction sheets,	<i>c</i> 1
and parts lists, manufacturer's warranties	6-1
Guaranties, return of proposal	3-2
Guaranty	0.6
materials	2-6
proposals	2-3
Guard posts, signal and lighting	86-5
••	
Н	
Hours of labor	7-1
Hydrants	102-4
Hydroseeding	20-3, 20-4
hydroseculing	20-3, 20-4
·	
I	
	06.45
Identification, conductor, signals and lighting	86-15
Identification of equipment	5-8
Improvements, rights in land and	7-30
Incomplete bids	2-3
Insulation, splice, signals and lighting	86-16
Increased or decreased quantities	4-3
Information, materials	6-2, 6-3, 6-7
Inspection	5-6
for sole benefit of the city	5-6
final	5-9
plant	6-3
Insurance	
, requirements	7-21
during termination and/or suspension	7-21
Instruction sheets, parts lists, manufacturers' warranties and	
guarantees	6-1
Integration clause	7-32
Intent of plans and specifications	4-1
Interpretation of plans, standards specifications	
and special provisions	5-3
Investigations of subsurface conditions	2-1
Irrigation controllers	20-13
Irrigation materials	20-11
Items, eliminated	4-5
•	
J	
Jacking, pavement	41-1
Jacking pipe	1302-6
CSP	1302-7
RCP	1302-7
Steel casing	1302-6
Swor casing	1302-0

Joints	
concrete curb, expansion	73-1
concrete sidewalks	73-1
ductile iron pipe	101-3, 1207-9
PVC pipe	101-2
rubber gasketed, RCP	101-4, 1302-4
vitrified clay pipe	1302-3
viamod ciay pipo	1302-3
L	
Labor	
	- 1
code requirements	7-1
disputes	8-6
hours of	7-1
nondiscrimination	7-5
surcharge	9-5
Land and improvements, rights in	7-30
Landscaping	20-1
Laws to be observed	7-1
apprentices	7-5
contractor's licensing	7-6
hours of labor	7-1
labor nondiscrimination	7-5
	7-3
payroll records	7-3 7-1
prevailing wage	
prohibition of gifts	7-11
provision of and venue	7-30
suit to recover penalties and forfeitures	7-6
time for giving notice	7-11
travel and subsistence payment	7-2
trench safety	7-7
vehicle code	7-7
worker's compensation	7-5
Lean concrete base	28-1
Legal actions against the City	7-22
Legal relations and responsibility	7-1
Liability, personal	7-31
Licenses, permits and	7-17
Licensing laws, Contractor's	7-6
	86-1
Lighting, signals and	
Lighting fixtures, sign mercury	86-42
Lime treatment	24-1
Limitation, weight	7-11
Limits of clearing and grubbing	16-1
Lines and grades	5-5
Liquid asphalts	93-1
Liquidated damages	8-5
Load slip	9-2
Local materials	
mandatory sources	6-8
possible source	~ ~
possible source	J U

Luminaries electrical equipment	86-44
М	
Maintaining existing and temporary electrical systems Maintenance and responsibility, relief from Mandatory local material sources Manholes, precast	86-2 7-25 6-8 1305-2
Manufacturers' warranties, guaranties, instruction sheets, and parts' lists Markers and delineators Markers, pavement	6-1 82-1 85-1
Marking pipe, RCP Markups Mass diagram Mast arms, signals and lighting Material	1207-1 9-5 2-2 86-5
Contractor's responsibility for	7-26 6-1 6-2
force account payment	9-4 6-4 4-6 2-6
guaranty local , mandatory local sources previous backfill	2-6 6-5 6-8 19-3
plants , possible local sources property rights in	7-30 6-6 7-29
source of supply and quality of	6-1 6-1 6-2, 7-3
trade names & alternatives	6-2 6-7
(also see sections for the various items of work)	9-1 75-1
pipe, corrugated	1302-7 90-2
equipment, water systems	103-1 15-1 75-1 37-3
Mixed concrete, transporting Mixing & spreading equipment Mobilization	90-2 37-5 11-1

Madification to Contractor's south	
Modification to Contractor's work	5-7
Moneys due Contractor, assignment of	8-2
Monitoring device, signals and lighting	86-33
Monuments	81-1
Mortar, air blown	53-1
Mulch	20-1
Municipal water systems	
Disinfecting and pressure testing	104-1
disinfecting	104-1
hydrostatic testing	104-6
Miscellaneous equipment	103-1
contificates of compliance	103-1
certificates of compliance	
classification	103-1
installation	103-2
materials and fabrication	103-2
quality	103-1
submittals	103-1
Pipe and fittings	101-1
anchor and thrust blocks	101-4, 101-7
backfill	101-8
bedding	101-4
certificates of compliance	101-1
concrete pipe	101-6
connection to existing mains	101-7
delivery, storage, and handling	101-2
ductile iron pipe	101-2
excavation and backfill	101-4
existing facilities	101-1
field joints	101-5
installing service lines	101-7
laying	101-4, 101-5
materials	101-2
placing	101-4
submittals	101-1
surface restoration	101-8
trenching	101-1
water meters	101-8
water neters	101-7
	102-1
Valves, hydrants, and appurtenances	102-1
air relief valves	
butterfly valves	102-1
certificates of compliance	102-1
combination air relief and vacuum valves	102-3
fire hydrants	102-4
interruption of service	102-1
installation of	
marking	102-1
resilient seated gate valves	102-3
submittals	102-1
tapping sleeves and valves	102-4
valve boxes	102-4
VALVE DUXES	102-7

Mutual Responsibility of Contractors	7-25
N	
Names, trade No arbitration of disputes No warranty for listed material supplier Nondiscrimination, labor Non-highway facilities, utility and Notice of potential claim Notices, stop Notification of surety and insurance companies	6-2 9-18 6-3 7-5 8-8 9-11 9-12 3-2
o	
Obliterating roads and detours Octafluted lighting standards Opening of proposals, public Operation, current controlling Order of work Orders by the Engineer	15-1 86-6 2-4 8-4 5-5 5-5
P	
Paints Painting 59-1 traffic stripes and pavement markings Palliative, dust	91-1 84-2 18-1
Parts' lists, manufacturers' warranties, guarantees, and instruction sheets Partial payments Patents	6-1 9-12 7-14
Pavement asphalt concrete portland cement concrete groove and grind	39-1 40-1 42-1
placing of	39-6 39-7, 39-8
Pavement jacking Pavement markers Pavement markings Pavement reinforcing fabric Pavement subsealing Payment	41-1 85-1 84-1 88-1 41-1
after acceptancebond	9-17 3-1

measurement and (see sections for various items of work).	9-1
final and claims	9-17
, force account	9-11, 9-4
, scope of	9-4
of taxes	7-14
of withheld funds	9-13
, partial	9-12
prior to proposed final estimate	9-17
travel and subsistence	7-2
Payroll records	7-3
Pedestrian, signals and lighting	, 5
push buttons	86-39
signal faces	86-35
Penalties and Forfeitures, suits to recover	7-6
Penetration treatment	36-1
Permeable backfill material	19-2
Permeable base	19-2
asphalt treated	29-1
cement treated	
Dormits and licenses	29-1
Permits and licenses	7-14
Pervious backfill material	19-2
Pesticides, use of	7-10
Photoelectric control, signals and lighting	86-42
Piling	49-1
Pipe	
concrete	101-3
copper	101-3
coupling bands, CMP	1302-4
ductile iron	101-2
fittings	20-11
non-reinforced concrete sewer	1207-1
plastic PVC	101-2
plastic supply line	20-11
reinforced concrete	1207-1
reinforced concrete sewer	1207-1
water transmission	20-11
Pipe and fittings, water systems	101-1
Pipeline Structures	1305-1
Placing	19-3
Plans, contract	5-1
Plans and working drawings	5-1
Plans	J -1
conformity with	5-3
coordination and interpretation of	5-3
examination of	3-3 2-1
	2-1 4-1
intent of	4-1 74-1
Plant equipment, pumping	
Plant establishment work	20-10
Plant inspection	6-3
Planting	20-8
Planting mix	20-1

Plants, equipment and	5-7
Plants and planting preparation	20-5
Plants	20-5
Plants, material	7-30
Plastic couplings	20-17
Plastic pipe, supply line	20-17
Pollution	
control, air	7-7
water	7-7
Ponding and jetting, structure backfill	1301-12
Portable delineators	12-6
Portland cement concrete	90-1
description	90-1
materials	90-2
minor concrete	90-2
mixing transporting	90-2
pavement	40-1
Posts	
chain link fence	80-1
metal	80-1
wood	56-2
Potential claim, notice of	9-11
Precast concrete piles	49-1
Pre-emption, railroad, signals and lighting	86-18
Preparation for	00 10
ground covers	20-8
trees and shrubs	20-8
turf	20-9
Preservation of property	7-19
Preservative treatment of lumber, timber and piling	58-1
Pressure testing	20-18
Pressure testing, water systems	104-6
Prestressing concrete	50-1
Prevailing wage	7-1
Procedure and protest	4-2
Progress prosecution and	8-1
Progress, prosecution and	9-12
	8-2
Project appearance	5-11
Project appearance	7-19
Property, preservation of	7-19
Proposals	1-29
filing of	2-12
. 0	2-12
forms	
forms, contents of	2-1
guaranty	2-3
guaranties, return of	3-2
public opening of	2-4
rejection of	2-3
requirements and conditions	2-1
withdrawal of	2-4

Proportioning Prosecution and progress Protection of Contractor's work and property Protection, slope Protest, procedure and Protest, time of submitting Provisions of law and venue Public	37-4 8-1 7-21 72-1 4-2 4-2 7-30
convenience opening of proposals safety weighmaster Pull boxes, signals and lighting Pumping plant equipment	7-15 2-4 7-17 9-2 86-11 74-1
Q	
Qualification of bidders Quality of materials, source of supply and Quantities, increased or decreased Quantities, measurement of Quantities, final pay Quick coupling valves	2-6 6-1 4-3 9-1 9-4 20-12
R	
Railings and barriers Railroad pre-emption signals and lighting Rates of application, seal coats Records Records, payroll Records of preliminary investigations Reduced pressure backflow preventers Regulation and code, signal and lighting Reinforced concrete pipe Reinforced concrete sewer pipe Reinforcement Rejected and unauthorized work, removal of Rejection of proposals Relations and responsibility, legal Relative compaction Relief from maintenance and responsibility Relief of bidders Removal methods Removal of rejected and unauthorized work Removing fence	7-25 2-4 15-2 5-7
basements, septic tanks, and cess pools	15-3

concrete	15-2 86-44
highway facilities	15-1
subterranean facilities	15-3
traffic stripes and pavement markings	15-1
Rental equipment	9-6
Rental period	9-7
Repair, period	1501-3
Repair of equipment	7-30
Requirements and conditions, proposal	2-1
Responsibility	
for damage	7-20
for the work and materials, Contractor's	7-26
for City furnished materials	6-1
, legal relations and	7-1
, relief from maintenance and	7-26
Return or proposal guaranties	3-2
Revocable contract items	4-5
Right of way delays	8-6
Rights in land and improvements	7-30
Rights in materials, property	7-30
	56-1
Roadside signs	19-1
Roadway excavation	22-1
Roadway, finishing	
Rubber gasketed joints, RCP	1302-3
S	
_	
Safety	7 14
Safety and health provisions	7-14
Safety and health provisions	7-17
Safety and health provisions public Samples	7-17 6-5
Safety and health provisions public Samples Sanitary sewer laterals	7-17 6-5 15-2, 1302-2
Safety and health provisions public Samples Sanitary sewer laterals Scales	7-17 6-5 15-2, 1302-2 9-1
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting	7-17 6-5 15-2, 1302-2 9-1 86-3
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting Schedule, progress	7-17 6-5 15-2, 1302-2 9-1 86-3 8-2
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting Schedule, progress Scope of payment	7-17 6-5 15-2, 1302-2 9-1 86-3 8-2 9-4
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting Schedule, progress Scope of payment Scope of work	7-17 6-5 15-2, 1302-2 9-1 86-3 8-2
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting Schedule, progress Scope of payment Scope of work Seal coats	7-17 6-5 15-2, 1302-2 9-1 86-3 8-2 9-4
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting Schedule, progress Scope of payment Scope of work Seal coats Seal, slurry	7-17 6-5 15-2, 1302-2 9-1 86-3 8-2 9-4 4-1
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting Schedule, progress Scope of payment Scope of work Seal coats Seal, slurry	7-17 6-5 15-2, 1302-2 9-1 86-3 8-2 9-4 4-1 37-1
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting Schedule, progress Scope of payment Scope of work Seal coats Seal, slurry Sealing and abandonment of wells	7-17 6-5 15-2, 1302-2 9-1 86-3 8-2 9-4 4-1 37-1 37-1
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting Schedule, progress Scope of payment Scope of work Seal coats Seal, slurry Sealing and abandonment of wells Seals, bituminous	7-17 6-5 15-2, 1302-2 9-1 86-3 8-2 9-4 4-1 37-1 37-1 15-3 37-1
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting Schedule, progress Scope of payment Scope of work Seal coats Seal, slurry Sealing and abandonment of wells Seals, bituminous Seed	7-17 6-5 15-2, 1302-2 9-1 86-3 8-2 9-4 4-1 37-1 37-1 15-3
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting Schedule, progress Scope of payment Scope of work Seal coats Seal, slurry Sealing and abandonment of wells Seals, bituminous Seed Selected materials	7-17 6-5 15-2, 1302-2 9-1 86-3 8-2 9-4 4-1 37-1 37-1 15-3 37-1 20-3
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting Schedule, progress Scope of payment Scope of work Seal coats Seal, slurry Sealing and abandonment of wells Seals, bituminous Seed Selected materials Semifinal estimate	7-17 6-5 15-2, 1302-2 9-1 86-3 8-2 9-4 4-1 37-1 37-1 15-3 37-1 20-3 19-1 9-17
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting Schedule, progress Scope of payment Scope of work Seal coats Seal, slurry Sealing and abandonment of wells Seals, bituminous Seed Selected materials Semifinal estimate Service, signals and lighting	7-17 6-5 15-2, 1302-2 9-1 86-3 8-2 9-4 4-1 37-1 37-1 15-3 37-1 20-3 19-1 9-17 86-29
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting Schedule, progress Scope of payment Scope of work Seal coats Seal, slurry Sealing and abandonment of wells Seals, bituminous Seed Selected materials Semifinal estimate Service, signals and lighting Settlement period	7-17 6-5 15-2, 1302-2 9-1 86-3 8-2 9-4 4-1 37-1 37-1 15-3 37-1 20-3 19-1 9-17 86-29 19-4
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting Schedule, progress Scope of payment Scope of work Seal coats Seal, slurry Sealing and abandonment of wells Seals, bituminous Seed Selected materials Semifinal estimate Service, signals and lighting Settlement period Sewer pipe	7-17 6-5 15-2, 1302-2 9-1 86-3 8-2 9-4 4-1 37-1 37-1 15-3 37-1 20-3 19-1 9-17 86-29 19-4 1207-1
Safety and health provisions public Samples Sanitary sewer laterals Scales Scheduling of work, signals and lighting Schedule, progress Scope of payment Scope of work Seal coats Seal, slurry Sealing and abandonment of wells Seals, bituminous Seed Selected materials Semifinal estimate Service, signals and lighting Settlement period	7-17 6-5 15-2, 1302-2 9-1 86-3 8-2 9-4 4-1 37-1 37-1 15-3 37-1 20-3 19-1 9-17 86-29 19-4

Sheets, sign structures	56-1
Sidewalks	73 series
Sign lighting fixtures mercury	86-42
Sign panels	56-2
Signs	56-1
, roadside	56-1
Signals and lighting	86-1
ballasts	86-40, 86-42
bonding and grounding	86-27
conductor identification	86-15
conductor table	86-16
conductors	86-14
conduit	86-7
controller assemblies	86-32
definitions	86-1
detectors	86-36
equipment list and drawings	86-1
excavating and backfilling	86-3
field tests	86-31
flashers	86-33
foundations	86-4
fused splice connector	86-22
guard posts	86-5
identification labels, conductor	86-21
inspection	86-3
lighting	86-39
Luminaries	
class and types	86-39
high pressure sodium	86-39
low pressure sodium	86-40
maintaining existing and temporary electrical systems	86-2
mast arms	86-6
materials and installation	86-3
mounting brackets	86-35
painting	86-32
pedestrian crossing fixtures	86-42
photoelectric controls	86-42
pull boxes	86-11
regulations and code	86-1
removing electrical equipment	86-44
removing and replacing improvements	86-3
salvaging electrical equipment	86-44
scheduling of work	86-3
service	86-29
sign lighting fixtures mercury	86-42
signal faces and fittings	86-33
splicing	86-21
splicing insulation	86-22
standards, signal	86-7
standards, steel pedestals and posts	86-5
standards, steel pedestals and posts	
SUCKDIBLE SALVAROU CICCUICAL GUULDIICIIL	JU 77

testing	86-31
transformers	86-43
wiring	86-15
wiring diagrams	86-30
wood poles	86-31
Site of work, examination of	2-1
Slope protection	72-1
Slopes	19-1
Slurry seal	37-1
Soil	20-1
Soil amendment	20-1
	7-10
Sound control requirements	9-5, 9-10
Special forces	,
Special provisions coordination and interpretation of	5-3
Special services	9-10
Specification numbers, State	6-5
Specifications	
examination of	2-1
intent of	4-1
Spillage, removing	7-15
Splicing conductors, signals and lighting	86-21
Spreading and compacting	24-1
Sprinkler heads	20-18
Stakes or marks	5-5
Stakes and Ties	20-8
Standard specifications, coordination and interpretation of	5-3
Standards, steel pedestals and posts, signals and lighting	86-5
Status of contractor	5-5
Status of contractor	5-5
Steel	
Steel structures	55-1
Steel structures	55-1 9-12
Steel structures Stop notices Structural backfill	55-1 9-12 19-2
Steel structures Stop notices Structural backfill Structure excavation and backfill	55-1 9-12
Steel structures Stop notices Structural backfill Structure excavation and backfill Structures	55-1 9-12 19-2 19-2
Steel structures Stop notices Structural backfill Structure excavation and backfill Structures minor structures	55-1 9-12 19-2 19-2 90-2
Steel structures Stop notices Structural backfill Structure excavation and backfill Structures minor structures sewer	55-1 9-12 19-2 19-2 90-2 1305-1
Steel structures Stop notices Structural backfill Structure excavation and backfill Structures minor structures sewer sign	55-1 9-12 19-2 19-2 90-2 1305-1 56-1
Steel structures Stop notices Structural backfill Structure excavation and backfill Structures minor structures sewer sign waterstops for	55-1 9-12 19-2 19-2 90-2 1305-1 56-1 57-1
Steel structures Stop notices Structural backfill Structure excavation and backfill Structures minor structures sewer sign waterstops for Subbase, aggregate	55-1 9-12 19-2 19-2 90-2 1305-1 56-1 57-1 25-1
Steel structures Stop notices Structural backfill Structure excavation and backfill Structures minor structures sewer sign waterstops for Subbase, aggregate Subcontracting	55-1 9-12 19-2 19-2 90-2 1305-1 56-1 57-1 25-1 8-1
Steel structures Stop notices Structural backfill Structure excavation and backfill Structures minor structures sewer sign waterstops for Subbase, aggregate Subcontracting Subcontracting Requirements	55-1 9-12 19-2 19-2 90-2 1305-1 56-1 57-1 25-1 8-1 2-7
Steel structures Stop notices Structural backfill Structure excavation and backfill Structures minor structures sewer sign waterstops for Subbase, aggregate Subcontracting Subcontracting Subcontracting Requirements Subcontracting where no subcontractor was listed	55-1 9-12 19-2 19-2 90-2 1305-1 56-1 57-1 25-1 8-1
Steel structures Stop notices Structural backfill Structure excavation and backfill Structures minor structures sewer sign waterstops for Subbase, aggregate Subcontracting Subcontracting Subcontracting Requirements Subcontractors	55-1 9-12 19-2 19-2 90-2 1305-1 56-1 57-1 25-1 8-1 2-7
Steel structures Stop notices Structural backfill Structure excavation and backfill Structures minor structures sewer sign waterstops for Subbase, aggregate Subcontracting Subcontracting Subcontracting Requirements Subcontracting where no subcontractor was listed	55-1 9-12 19-2 19-2 90-2 1305-1 56-1 57-1 25-1 8-1 2-7
Steel structures Stop notices Structural backfill Structure excavation and backfill Structures minor structures sewer sign waterstops for Subbase, aggregate Subcontracting Subcontracting Requirements Subcontracting where no subcontractor was listed Subcontractors designation of substitution of	55-1 9-12 19-2 19-2 90-2 1305-1 56-1 57-1 25-1 8-1 2-7 2-11
Steel structures Stop notices Structural backfill Structure excavation and backfill Structures minor structures sewer sign waterstops for Subbase, aggregate Subcontracting Subcontracting Subcontracting Requirements Subcontractors designation of	55-1 9-12 19-2 19-2 90-2 1305-1 56-1 57-1 25-1 8-1 2-7 2-11
Steel structures Stop notices Structural backfill Structure excavation and backfill Structures minor structures sewer sign waterstops for Subbase, aggregate Subcontracting Subcontracting Subcontracting Requirements Subcontracting where no subcontractor was listed Subcontractors designation of substitution of claims of inadvertent clerical error in listing of	55-1 9-12 19-2 19-2 90-2 1305-1 56-1 57-1 25-1 8-1 2-7 2-11
Steel structures Stop notices Structural backfill Structure excavation and backfill Structures minor structures sewer sign waterstops for Subbase, aggregate Subcontracting Subcontracting Requirements Subcontracting where no subcontractor was listed Subcontractors designation of substitution of	55-1 9-12 19-2 19-2 90-2 1305-1 56-1 57-1 25-1 8-1 2-7 2-11

Subgrade preparation classes compaction conform areas preparation tolerances Subsistence and travel allowance Subsealing, pavement Substantial Completion Subterranean facilities Sunday, holiday and night work Superintendence	21-1, 39-6 21-1 21-2 21-2 21-1 21-3 9-5 41-1 7-29 15-3 8-4 5-5
Supply and quality of materials, source of	6-1 9-5
Surface tolerance	30-2
Survey monuments	81-1 8-3
Т	
Taxes, payment of	7-14
Telescoping flag trees	12-4
Temporary striping	84-3
Temporary suspension of work	8-3
Termination of contract	8-9
Terms, definitions and	1-1 6-9
, statistical	6-10
Tests, field, or adjustments and operations	6-11
Thermoplastic traffic stripes and pavement markings	84-2
Timber structures	57-1
Time for giving notice	7-11
Time of completion	8-4
Tolerances	21-3
Topsoil placement and treatment	20-2
Trade names and alternatives	6-2
Traffic	
control public convenience	12-1
control public safety	12-2
responsibility	12-4 86-2
actuated controllers, signals and lighting	12-3
handling-equipment and devices	12-3
signal faces and fittings	86-33
stripes and pavement markings	15-1, 84-1
Training	20-19
Treatment penetration	36-1

Trees Trench safety plan Trenching and backfilling Turf Turf seed	20-6 5-2 20-16 20-6 20-3
U	
Unauthorized work, removal of rejected and	5-7 7-20, 8-8 7-11
explosives	7-19 4-6 7-10 8-9
${f v}$	
Value engineering (cost reduction incentive)	5-9 20-13
Valves Anti-Siphon and Vacuum Breaker Control Anti-Drainage Quick Coupling Automatic Control Boxes Gate Valves, Hydrants, and Appurtenances Vehicle Code Vehicle detectors, signals and lighting inductive loop magnetic Vehicles, measuring and weighing quantities in	20-12 20-12 20-12 20-3, 20-17 20-13 102-1 7-7, 7-11, 7-12 86-36 86-39 9-1
W	
Wage, prevailing Waiver by the City Warranties, guaranties, instruction sheets, and parts lists, Warranty, commencement of Water control and foundation treatment Water , deductions for excess	7-1 7-31 6-1 6-5 19-2
and additives	37-1 7-7, 7-8

Water Systems	101-1, 102-1,
	103-1, 104-1
Watering	17-1
Waterproofing	54-1
Weather conditions, unsuitable	8-3
Weigh sheets and slips	9-2
Weighing materials	9-1
Weighmasters	9-2
Weight limitations	7-11
Weights, car	9-2
Wells, Sealing and Abandonment	15-3
Wetting Agents	17-1
Wildflower seed for hydroseeding	20-3
Wire, electrical (see Conductors)	86-14
Withdrawal of proposals	2-4
Withheld funds, payment of	
Wood poles, signals and lighting	86-31
Wood posts, roadside signs	56-2
Work	_
access to the	5-6
beginning of	8-2
City's right to carry out	8-13
changes in character of	4-4
Contractor's responsibility for the	7-26
control of	5-1
done before notice to proceed	8-2
equipment not on the	9-7
equipment on the	9-6, 9-7
examination of site of	2-1
extra	4-5
force account payment for	9-6
inspection of	5-6, 5-9
order of	5-5
payment for increased or decreased	4-3
performed by Contractor	9-5
performed by special forces or other special services	9-10
removal of rejected and unauthorized	5-7
scheduling of	8-2
scope of	9-5
subcontracting	8-1
Sunday, holiday and night	
superintendence of	5-5
temporary suspension of	8-3
time of completion of	
use of materials found on the	4-6
Working	0.4
day	8-4
drawings, plans and	5-1
Workers, character of	5-9
Workers' compensation	7-7
Wye strainers	20-13