2023-2024 Proposed Budget BUDGET DOCUMENT COST ESTIMATE REQUEST

To request a Budget Document (BD) cost estimate, please complete the first page of this form (use as much space as required) and submit it to Kate Handford in the City Manager's Budget Office starting April 24th, 2023 and by no later than May 10th, 2023.

City staff will return the form with the cost estimate provided on the second page of the form by May 19, 2023. The BDs with the cost estimates are due to the Mayor's Office by May 25, 2023.

Please note that the number of budget document cost estimate requests is limited to **five requests per City Council District.** Additionally, all Budget Documents that recommend a City-provided service or project must be based on a Cost Estimate Response.

TO BE COMPLETED BY COUNCILMEMBER:

Councilmember: Dev Davis

Council District: 6

BD PROPOSAL: Safety Improvements at Hester Avenue Tunnel

City Department (if known): Department of Transportation

Program/Project Title: Safety Improvements at Hester Avenue Tunnel

Proposal Description, including anticipated outcomes (describe how change would affect services for San Jose residents, businesses, community groups, etc.):

Install the following:

30' long x 6' wide 2x2x1/4 L metal frame mounted on each side of the stairwell. Cross supports every 2' along the 6' side. 1/8" Diamond Plate tack welded to 2x2 frame. Fashion double doors with hydraulic assist closers. Handles for operation, padlock for securing with a lock guard.

Securing this pump station tunnel will help to deter illegal dumping, graffiti, and homelessness issues. It will also improve safety for Hester School students, pedestrians, and surrounding businesses.

Position Changes (include classifications, if known): None

Estimated Amount of City Funding Change (to be validated by the cost estimate): \$30,000

Fund(s) Impacted (e.g. General Fund, C&C Tax Funds, etc.): General Fund

Ongoing or One-Time: One Time

BD PROPOSAL OFFSET/FUNDING SOURCE (identify the offsetting action to fund the BD proposal identified above):

x Essential Services Reserve:

☐ Other (Program/Project/Fund):

2023-2024 Proposed Budget BUDGET DOCUMENT COST ESTIMATE REQUEST

Cost Estimate #: 17

TO BE COMPLETED BY CITY MAN	AGER'S OFFICE:		
Cost Estimate Approved By	Thannon	_ Date_	5/17/2023
CITY DEPARTMENT:			
Staff Person Completing Cost Estimate: _	Eric Hon/Division Mgr Name/Title		Date5/11/23
Department Approval of Cost Estimate: _	Lily Lim-TsaoDepartment Director or Desig	nee	Date5/16/23
BD PROPOSAL:			
BD Cost Estimate:			
Fund	2023-2024 Cost	Or	ngoing Cost

General Fund	\$32,230	
TOTAL	\$32,230	

Position Changes (if applicable):

Position Classification	2023-2024 FTE	Ongoing FTE
TOTAL		

BD Cost Estimate Notes (if applicable – provide any notes only if necessary to clarify the cost estimate):

Installation of diamond plate lids over the stairwell at each side of the Alameda undercrossing. These panels will be secured around the perimeter and have a hinged and lockable door for service access. Cross supports every 2'.

- 30' long x 6' wide 2x2x1/4 L metal frame mounted on each side of the stairwell.
- Cross supports every 2' along the 6' side.
- 1/8" Diamond Plate tack welded to 2x2 frame.
- Fashion double doors with hydraulic assist closers.
- Handles for operation
- Padlock for securing with a lock guard.

2023-2024 Proposed Budget BUDGET DOCUMENT COST ESTIMATE REQUEST

Materials 12,300.00

Labor

Support frame and diamond plate welding 17,000.00

Construct door system

Welder 8,500.00 Laborer 8,500.00

Total 29,300.00

• Plus 10% contingency due to potential cost increases \$2,930

Grand TOTAL = \$32,230